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TASK ORDER #3

CONTRACT # EP W14
TITLE: Gowanus Superfund Site Community Advisory Group (CAG)

Site Number:

Abstract: This task order provides for ongoing facilitation of the Gowanus Site
Community Advisory Group and supports other EPA site communications work. The
outcome of this facilitated process is to provide a forum for information exchange to
inform EPA’s decision making processes regarding the site cleanup.

I BACKGROUND

The Gowanus Canal, in Brooklyn, New York, is bounded by several communities
including Park Slope, Cobble Hill, Gowanus, Carroll Gardens and Red Hook. The canal
empties into New York Harbor. Completed in 1869, the Gowanus Canal was once a
major transportation route for the then separate city of Brooklyn. Manufactured gas
plants, mills, tanneries, and chemical plants were among the many facilities that operated
along the canal.

As aresult of ycars of discharges, storm water runoff, sewer outflows and industrial
pollutants, the Gowanus Canal has become one of the nation's most extensively
contaminated water bodies. Contaminants include PCBs, coal tar wastes, heavy metals
and volatile organics. The contamination poses a threat to the nearby residents who use
the canal for fishing and recreation.

On March 2, 2010, EPA added the Gowanus Canal to the Agency’s Superfund National

Priorities List (NPL). As a Superfund site the Gowanus Canal presents a distinct set of
characteristics:

1) densely populated neighborhoods close to and/or abutting the site;

2) a high degree of ethnic, religious, and socio-economic diversity within or
between neighborhoods;

3) a wide range of land use and economic activities conducted in the vicinity of
the site; and

4) significant potential impacts of the clean-up on a wide array of interconnected
community issues taking place within the unique political, cultural, and economic
environment of New York City.

In order to address these diverse and distinct concerns, a Community Advisory Group
(CAG) was formed, with the aid of a neutral facilitator, in October 2010. The Gowanus
Canal CAG is made up of approximately 51 individuals that represent diverse sectors of




the community. The mission of the CAG is to be a forum for dialogue between
representatives of all segments of the community about the federal Superfund clean-up of
the Gowanus Canal and other related issues of concern to the community.

The Gowanus CAG is now a fully formed and functioning organization. Nonetheless,
continued neutral facilitation is needed at this time, particularly in light of complex
technical issues regarding the proposed remedy. However, the continued facilitation of
the Gowanus CAG must also include capacity building.

II.  SCOPE OF WORK

This task order is a follow-on to TO 122 Contract EP-W09-011. ,

EPA envisions a total of up to 4 subcommittee meetings and one general CAG meeting
per month. The general CAG meetings may last up to 3 hours over a period of 12 months
in the Gowanus geographic area. EPA anticipates that up to 60 people may attend each
general meeting. Neutral facilitation would be required for the monthly general CAG
meeting but is not expected for the sub-committee meetings, unless requested by CAG
members.

1. Work Plan

a. The contractor shall submit a revised work plan and cost plan to the
Contracting Officer (CO), Project Officer (PO) and Task Order Project
Officer (TOPO) in accordance with the requirements of this contract.

b. The contractor shall be responsible for oversight of deliverables under this
task order and shall be responsible for transmission of reports and invoices
as required by the contract.

c. The contractor shall document the procedures for substitution of labor
categories over the life of the task order in the workplan.

2. The contractor shall select a dispute resolution professional to act as
convener/facilitator for this project in consultation with the Project Officer (PO)
and Task Order Project Officer (TOPO). The appropriate service provider for this
project will have the following, expertise, skills, abilities or geographic
availability to accomplish:

¢ Knowledge of EPA Superfund community involvement and Community
Advisory Committee procedures and guidance

e Experience with community issues on complex long term Superfund
cleanup issues, particularly those involving urban areas and river
environments

e Experience facilitating Superfund Community Advisory Committees

e Ability to analyze organizational needs of a community group and propose
options and assist as needed in capacity building and self governance.

e Broad knowledge of the nexus of Superfund and other environmental
statutes so as to assist the GAC in focusing



¢ Geographic proximity to NYC area with minimal travel time or charges
* Experience in the NY, NJ area community culture and politics

The contractor shall meet with the EPA TOPO, community involvement staff,
RPM, technical lead and the affected parties to discuss substantive and procedural
and process design issues and define potentially involved interests and parties.

In consultation with the EPA TOPO or technical lead the contractor shall talk
with CAG members and others involved in the project/issue to discuss the goals
and purpose of the CAG and its participation in EPA community involvement
activities, the technical or substantive issues involved, group relationships and
interactions, timing and schedule for providing input or reccommendations
regarding the various decisions or documents.

The contractor shall review existing design for meetings/discussions, group
membership suggestion, groundrules, and group mission/charge for these
discussions to the TOPO, Technical Lead and the affected parties and suggest
useful changes in approach if necessary. EPA and the parties will review the
design proposal and provide feedback and suggestions for moving forward with
the project.

The facilitator shall facilitate all plenary and small meetings and assist
participants in articulating their interests, identifying areas of agreement, and
developing consensus solutions to the problems that divide them. As facilitator,
s’/he shall keep the parties talking, listening, and moving--as much as possible--
towards the goal of the process and assist the group in overcoming impasse. THE
FACILITATOR WILL NOT TAKE POSITIONS ON THE MERITS NOR
RECOMMEND TO THE GROUP WHAT THE SUBSTANTIVE
RESOLUTION OF AN ISSUE SHOULD BE.

The contractor shall provide a draft agenda to the TOPO, Technical Lead and
affected parties for each meeting. The contractor may consult with EPA and
workgroup members in drafting an agenda.

The contractor shall communicate as necessary in person, by phone, or in writing,
with group and EPA participants between meetings to ensure that issues and
concerns have been communicated accurately and that meeting members are
adequately prepared for the next meeting.

The contractor shall provide meeting summaries to the EPA TOPO, Technical
lead and meeting participants. The contractor may post meetings summaries and
other related information to the Gowanus CAG webpage and train a community
member to take administrative control of the site. Additional webpage support
may be requested by technical directive from the TOPO.



10.  The contractor shall work with the CAG to secure meeting facilities, equipment,
supplies and support for all meetings. The contractor should assume that
meetings will be held in publicly accessible sites in communities in close
proximity to the Gowanus Canal (Red Hook, Carroll Gardens, Gowanus, Park
Slope and Cobble Hill).

11.  Project Evaluation: At the end of the project the contractor shall conduct a brief
process evaluation with the parties.

12. The contractor shall provide a brief report of this on-going facilitation process
annually by March 31 of each year. This report shall include a summary of
expenditures over the year, list activities performed and accomplished.

12. The facilitator shall furnish a draft final report of the effort to the PO and TOPO.
The contents shall include:

(a) Case/Project Final Report - The contractor shall provide a 1 — 4 page final
report summarizing the project. Unless directed otherwise by the TOPO,
the contractor shall use the Case/Project report format provided by CPRC
at the time of the case completion. This report shall also list conflict
prevention and resolution capacity building activities that occurred during
the project.

(b)  Contact information for parties involved in the project and meetings.

(c) A short process cvaluation by the contractor summarizing procedural
lessons learned and recommendation for improvements. This report shall
also list conflict prevention and resolution capacity building activities that
occurred during the project.

The PO and TOPO will review the draft final report and provide comments and revisions
as necessary. The contractor shall prepare the final report incorporating their comments
and revisions. The contractor shall provide 1 copy of the final report to the Project
Officer and 1 copy copies to the Task Order Project Officer. The report shall also be sent
to. The final report may be transmitted in electronic form (Word) rather than in hard
copy if the Task Order Project Officer agrees.

III. WORK APPkOACH

The contractor shall approach this task in accordance with terms of the contract.

A. ADR and Public Participation Best Practices:

The Contractor shall approach this task in accordance with terms of the basic contract and

according to the established norms and ethical standards of ADR professionals.
Based on EPA’s evaluation of a large number of ADR cases, the Agency has determined



that the following practices are significantly related to positive substantive, relational,
and procedural outcomes from ADR cases. The contractor shall ensure that this direction
is provided to ADR professionals providing services under this task order:

e Prior to the mediation or facilitation and throughout the process, the ADR
professional shall inquire about whether individual participants have the time,
financial, and logistical resources necessary to participate effectively in the
process and -- where resources are inadequate -- assist them in identifying
appropriate resources or in making necessary adjustments to the process to
accommodate resource constraints. '

e The ADR professional shall assist the participants in identifying the issues that are
important to resolving any controversy and solutions that will address the needs
shared by the participants.

e The ADR professional shall conduct the process to promote active engagement
from all participants.

e The ADR professional shall explore with the participants appropriate ways to
incorporate high quality and relevant information resources necessary to resolve
the issues.

¢ To support productive dialogue and effective implementation of any agreements
reached by the participants, the ADR professional shall ensure that participants
have appropriate authority to make commitments on behalf of their organizations.

B. Ethical Codes of Conduct:

The Contractor shall ensure that ADR professionals serving as neutral third parties under
this contract receive information about and perform in accordance with ethical codes
applicable to the practice of dispute resolution professionals. Relevant examples of
ethical codes include those adopted by:

e the American Arbitration Association, American Bar Association, Association for
Conflict Resolution:
(http://www.acret.org/uploadedFiles/Practitioner/ModelStandardsofConductfor
Mediatorsfinal05(1)(1).pdf)

o the International Association of Facilitators: (http://www.iaf-
world.org/aboutiaf/CodeofEthics.aspx)

o the International Association for Public Participation:

(http://iap2.affiniscape.com/displaycommon.cfm?an=1&subarticlenbr=8)

C. Confidentiality

The contractor shall perform in accordance with generally acceptable norms and ethical
procedures of the mediation profession. Information provided to the ADR professional
by any of the parties, communications between parties and the ADR professional, and
notes and dispute resolution work product generated by the ADR professional during
work pursuant to this TO shall be maintained as confidential by the ADR professional
pursuant to the provisions of the ADR Act of 1996 (Public Law 104-320; 5 USC 571 et
al) and applicable federal, state and judicial requirements.




D. Contractor Representation

In gathering information or performing tasks with parties outside the EPA, the contractor
will identify him/herself as a contractor to EPA, not an EPA employec.

The Contractor shall provide input or make recommendations based on the information
gathered, however, decisions on all substantive issues will be made by EPA. THE
CONTRACTOR SHALL NOT INTERPRET EPA POLICY ON BEHALF OF EPA
NOR MAKE DECISIONS ON ITEMS OF POLICY, REGULATION OR STATUTE.
THE CONTRACTOR SHALL NOT TAKE A STAND ON THE MERITS OF
SUBSTANTIVE ITEMS UNDER DISCUSSION.

E. Status Notifications:

THE CONTRACTOR SHALL NOTIFY THE EPA PROJECT OFFICER AND
PROGRAM OFFICE CONTACT WHEN 75% OF THE FUNDS PROVIDED
HAVE BEEN EXPENDED OR WHEN FUNDING FOR LESS THAN 6 WEEKS
WORK REMAINS. The Contractor shall also notify the TOPO when 75% of the funds

have been used on any single case assignment. Notifications shall be in writing and cc to .
the Project Officer.

IV. REPORTS AND DELIVERABLES
The contractor shall provide EPA all reports in accordance with the contract.

The contractor shall provide a work plan within the schedule provided in the
contract and set out below.

Copies of all reports, meeting notices, agenda, summaries and any other written
deliverables shall be sent to the PO and the TOPO listed below. If oral briefings are
scheduled for EPA staff, the PO shall be notified in time to attend.

All reports shall be provided in draft form. Upon receipt of comment from the
EPA PO and TOPO, the contractor shall revise the report and distribute final copies as
stated in the Scope of Work.

Schedule

Item: Due No Later Than: Type

Work Plan 10 days from T.O. issuance Deliverable
Annual Status Summary March 31 of each year Deliverable

Draft Meeting Agenda 2 Weeks before meeting Transmittal



Final Meeting Agenda 1 Week before meeting Transmittal

Draft Meeting Summaries 2 Weeks after meeting Transmittal
Final Meeting Summaries 2 Weeks from receipt of comment  Transmittal
Draft Final Report of Process 3 Weeks after final meeting Transmittal
Final Report of Process 2 Weeks from receipt of comment  Deliverable

V. EPA CONTACTS

Task Order Project Officer:
Michael McGowan

USEPA REGION 2

290 Broadway

New York, NY 10007-1866
Phone: (212) 637-4972
mecgowan.michael@epa.gov

Supervisor of TOPO:
Bonnie Bellow
212-637-3659
bellow.bonnie@epa.gov

Technical Contact Person(s):
Natalie Loney
212-637-3639

loney.natalie@epa.gov

Project Officer:

Deborah Dalton

Conflict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency

1200 Pennsylvania Avenue, N.W.

Washington, DC 20460

Phone: (202) 564-2913 Fax: (202) 501-1715
dalton.deborah@epa.gov

CPRC Staff Contact:

Deborah Dalton

Conflict Prevention and Resolution Center (MC-2388A)
Environmental Protection Agency

1200 Pennsylvania Avenue, N.W.

Washington, DC 20460

Phone: (202) 564-2913 Fax: (202) 501-1715
dalton.deborah(@epa.gov




VI. PERIOD OF PERFORMANCE

The period of performance of this task ord
modified.

er shall be until March 31, 2015 unless
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01
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Delivery Location Code: HPOD
Michael McGowan

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
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Durham NC 27711
FOB: Destination
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[0 The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Jis extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or {(c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.
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The purpose of this modification is to provide incremental funds in the amount of $27,666
which brings the total obligated amount from $29,822 to $57,488.

TOPO: Michael McGowan Max Expire Date:

LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $27,666.00
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Incremental Funded Amount changed: from

$29,822.00 to $57,488.00
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Continued ...
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NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
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Obligated Amount for this modification: $27,666.00
Incremental Funded Amount changed from $29,822.00
to $57,488.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-TR2B-02D-303DD2-2505-02ZPCR00-C001~1502HE1023-0
01
Beginning FiscalYear 15
Ending Fiscal Year
Fund (Appropriation) TR2B
Budget Organization 02D
Program (PRC) 303DD2
Budget (BOC) 2505
Job # (Site/Project) 02ZPCROO
Cost Organization C001
DCN-LineID 1502HE1023-001
Quantity: 0
Amount: $27,666.00
Percent: 35.15375
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711

Delivery Location Code: HPOD

-|Michael McGowan

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 08/13/2014 to 03/31/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1. CONTRACT ID CODE

PAGE OF PAGES
1 ] 2

2. AMENDMENT/MODIFICATION NO.

3. EFFECTIVE DATE

4. REQUISITION/PURCHASE REQ. NO.

5. PROJECT NO. (If applicable)

003 03/31/2015
6. ISSUED BY CODE [gpoDp 7. ADMINISTERED BY (If other than ltem 6) CODE I
HPOD

US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building

1200 Pennsylvania Avenue, NW
Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code)

SRA International, Inc.
Attn: NA

4300 FAIR LAKES COURT
Fairfax VA 22033

x) 9A. AMENDMENT OF SOLICITATION NO.

9B. DATED (SEE ITEM 11)

CODE 097779698 FACILITY CODE

% 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020

0034

10B. DATED (SEE ITEM 13}
08/13/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[ The above numbered solicitation is amended as set forth in [tem 14. The hour and date specified for receipt of Offers

[Ois extended. [Jis not extended.

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing

Items 8 and 15, and returning

copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT

ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.217-8

E. IMPORTANT: Contractor Ois not.

[x]is required to sign this document and return 1

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to extend the period of performance to April 14, 2015
at no additional cost to the Government to allow the COTR time to complete the revised SOW.

TOCOR: Michael McGowan Max Expire Date: 04/14/2015

LIST OF CHANGES:

Reason for Modification : Other Administrative Action
Period Of Performance End Date changed from 2015-03-31 00:00:00 to 2015-04-14 00:00:00

Total Amount for this Modification: $0.00
New Total Amount for this Version: $0.00
New Total Amount for this Award: $78,700.00
Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE CF SIGNER (Type or print)

16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR

(Signature of person authonized to sign)

15C. DATE SIGNED

16C. DATE SIGNED
ELECTRONC
SIGNATURE| 03/31/2015

NSN 7540-01-152-8070
Previous edition unusable

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243



CONTINUATION SHEET

REFERENCE NO. OF DOCUMENT BEING CONTINUED
EP-W-14-020/0034/003

PAGE OF

2

NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.

ITEM NO.
(&)

SUPPLIES/SERVICES
(B)

QUANTITY
()

UNIT
(D)

UNIT PRICE
(E)

AMOUNT
(F)

Maximum Potential Expiration Date changed to :
04/14/2015
Payment:

RTP Finance Center

US Environmental Protection Agency
RTP-Finance Center

Mail Drop D143-02

109 TW Alexander Drive

Durham NC 27711

Period of Performance: 08/13/2014 to 04/14/2015

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE °FI PAGES

1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)

004 04/10/2015 PR-R2-15-00168

6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (If other than item 6) CODE ‘

HPOD

US Environmental Protection Agency

Headquarters Procurement Operations

Ariel Rios Building

1200 Pennsylvania Avenue, NW

Washington DC 20460

8. NAME AND ADDRESS OF CONTRACTOR (No.,, straet, county, State and ZIP Code) (%) 9A. AMENDMENT OF SOLICITATION NO.

SRA International, Inc.

Attn: NA 9B. DATED (SEE ITEM 11)

4300 FAIR LAKES COURT

Fairfax VA 22033 x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0034
10B. DATED (SEE ITEM 13)

CODE 097779698 FAGILITY CODE 08/13/2014

11. THIS ITEM ONLY APPLIES 10 AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, [Jis not extended.
. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the sclicitation or as amended, by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $65,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN [TEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authonity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRAGT
ORDER NO. IN [TEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN [TEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority}
X FAR 52.243-3

E. IMPORTANT: Contractor Ois not, {x]is required to sign this document and return 1 copies to the issuing office.

14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698
The purpose of this modification is to approve the revised Work Plan and Cost Estimate that

was submitted in response to the revised SOW on 4-8 and accepted by the COTR on 4-8.
In accordance with this approval the period of performance has been extended to 1-31-16.

This modification also increases the ceiling by $99,998 which brings the total estimated
cost from $78,700 to $178,698.

Lastly this modification provides incremental funding in the amount of $65,000 which brings
the total obligated amount from $57,488 to $122,488.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16C. DATE SIGNED
ELECTRON'C

h SIGHATURE | 04/10/2015

(Signature of person authorized to sign)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA

Previous edition unusable
FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0034/004 2 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY [UNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

TOCOR: Michael McGowan Max Expire Date: 01/31/2016
LIST OF CHANGES:

Reason for Modification : Other Administrative
Action

Period Of Performance End Date changed from
2015-04-14 00:00:00 to 2016-01-31 00:00:00

Total Amount for this Modification: $99,998.00

New Total Amount for this Version: $178,698.00

New Total Amount for this Award: $178,698.00
Obligated Amount for this Modification: $65,000.00
New Total Obligated Amount for this Award:
$122,488.00

Incremental Funded Amount changed: from
$57,488.00 to $122,488.00

Maximum Potential Expiration Date changed to
01/31/2016

CHANGES FOR LINE ITEM NUMBER: 1

Total Amount changed

from $78,700.00 to $178,698.00
Obligated Amount for this modification: $65,000.00
Incremental Funded Amount changed from $57,488.00
to $122,488.00

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $78,700.00 to $178,698.00

CHANGES FOR ACCOUNTING CODE:
14-TR2B-02D-303DD2-2505-02ZPCR0O0-C001-1402HE1101-0
01

Percent changed from 37.89327 to 16.68849

NEW ACCOUNTING CODE ADDED:
Account code:
15-TR2B-02D-303DD2-2505~02ZPCR00-C001~1502HE0002-0
01
Beginning FiscalYear 15
Endidg Fiscal Year
Fund (Appropriation) TR2B
Budget Organization 02D
Program (PRC) 303DD2
Budget (BOC) 2505
Job # (Site/Project) 02ZPCROO
Cost Organization C001
DCN-LineID 1502HE0002-001
Quantity: 0
Amount: $65,000.00
Percent: 36.37422
Subject To Funding: N
Payment Address:

RTP Finance Center
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0034/004 3 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

US Environmental Protection Agency
RTP-Finance Center (D143-02)

109 TW Alexander Drive

Durham NC 27711

Delivery Location Code: HPOD
Michael McGowan .

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination

Period of Performance: 08/13/2014 to 01/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1 I 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
005 07/21/2015 PR-R2-15-00272
6. ISSUED BY CODE HPOD 7. ADMINISTERED BY (if other than item 6) CODE I
HPOD
US Envirenmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., strest, county, State and ZIP Code}) (x) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: NA 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
Fai
airfax VA 22033 % 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0034
10B. DATED (SEE ITEM 13}
CODE 097779698 ‘ |FA°'“TY°°°E 08/13/2014
71, THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[[1The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [is extended, [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing
Items 8 and 15, and retuming copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference
to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $34,000.00
See Schedule :

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22

E.IMPORTANT: Contractor [Xis not. [Jis required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to provide incremental funds in the amount of $34,000
which brings the total obligated amount from $122,488 to $156,488.

TOCOR: Michael McGowan Max Expire Date: 01/31/2016
LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $34,000.00

New Total Obligated Amount for this Award: $156,488.00
Incremental Funded Amount changed: from

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
/;”) il -~ . ELECTRONIC
- T SIGNATURE 07/21/2015
(Signature of person i to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243



CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-14-020/0034/005 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(3) (B) (C) (D) (E) (F)

$122,488.00 to $156,488.00

CHANGES FOR LINE ITEM NUMBER: 1

Obligated Amount for this modification: $34,000.00
Incremental Funded Amount changed from

$122,488.00 to $156,488.00

NEW ACCOUNTING CODE ADDED:
Account code:
15-TR2B-02D-303DD2-2505-C001-1502HE1179-001
Beginning FiscalYear 15 .
Ending Fiscal Year

Fund (Appropriation) TR2B
Budget Organization 02D
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) 02ZPCROO
Cost Organization CO001
DCN-LineID 1502HE1179-001
Quantity: 0

Amount: $34,000.00

Percent: 19.02651

Subject To Funding: N

Payment Address:

Delivery Location Code: HPOD
Michael McGowan

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 08/13/2014 to 01/31/2016

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE ' 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable}
006 01/27/2016
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (/f other than item 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., stree, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc. .
Attn: NA 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
Fairfax VA 22033
x 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020 .
0034
10B. DATED (SEE ITEM 13)
CODE 097779698 FACILITY CODE 08/13/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[OJThe above numbered solicitation is amended as set forth in Item 14, The hour and date specified for receipt of Offers [Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECE!PT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN {TEM 10A. ’

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.243-3

E. IMPORTANT: Contractor Ois not. [x]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 087779698

The purpose of this modification is to extend the period of performance to January 31,
2017. This extension is done in accordance with the revised Statement of Work. Contractor
is allowed time to complete the requested revised Work Plan and Cost Estimate that will
later be incorporated into this Task Order by modification. '

TOCOR: Michael McGowan Max Expire Date: 01/31/2017

LIST OF CHANGES:

Reason for Modification : Other Administrative Action ‘

Period Of Performance End Date changed from 31-JAN-16 to 31-JAN-17
Total Amount for this Modification: $0.00

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
e - ELECTRONIC
S _— sionatoRe [ 02/01/2016
{Sig of person i to sign) (Signature of Contracting Officer}
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0034/006 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

New Total Amount for this Version: $0.00

New Total Amount for this Award: $178,698.00
Maximum Potential Expiration Date changed to
01/31/2017

Payment:

RTP Finance Center

US Environmental Protection Agency

' RTP-Finance Center

.Mail Drop D143-02

109 TW Alexander Drive

Durham NC 27711
Period of Performance: 08/13/2014 to 01/31/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR) 53.110



1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT I
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
007 02/02/2016 PR-R2-16-00064
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than Item 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Code) x) 9A. AMENDMENT OF SOLICITATION NO.
SRA International, Inc.
Attn: NA 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
Fairfax VA 22033
x 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-14-020

0034

108. DATED (SEE ITEM 13)
CODE 097779698 IFACILITYCODE 08/13/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
{J The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Iltems 8 and 15, and returning copies of the amendment; (b} By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECE!PT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT N REJECTION OF YOUR OFFER {fby
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $101,748.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A. ‘

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.243-3

E. IMPORTANT: Contractor Ois not. [xis required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to approve the revised Work Plan and Cost Estimate that
was submitted by the Contractor on 1-28 and accepted by the COTR on 1-28. These documents
were sent in response to the Government's revised Statement of Work.

This modification increases the ceiling of this Task Order by $101,802.86 which brings the
total estimated cost from $178,698.00 to $280,500.86.

Lastly, this modification provides incremental funds in the amount of $101,748 which brings
the total obligated amount from $156,488 to $258,236.

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
Patrice L. Cunningham
15B8. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
P G - ELECTRONIC
= - sioNATURE | 09 /02/2016
(Signature of person authorized to sign) - {Signature of Contracting Officer)

STANDARD FORM 30 (REV. 10-83}
Prescribed by GSA
FAR (48 CFR) 63.243

NSN 7540-01-152-8070
Previous edition unusable




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
UATION § EP-W-14-020/0034/007 2 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

TOCOR: Michael McGowan Max Expire Date: 01/31/2017
LIST OF CHANGES:
Reason for Modification : Supplemental Agreement
for work within scope
Total Amount for this Modification: $101,802.86
New Total Amount for this Version: $280,500.86
New Total Amount for this Award: $280,500.86
Obligated Amount for this Modification:
$101,748.00
New Total Obligated Amount for this Award:
$258,236.00
Incremental Funded Amount changed: from
$156,488.00 to $258,236.00
CHANGES FOR LINE ITEM NUMBER: 1
Description changed from Task Order Funding to
Task Order Funding
Total Amount changed
from $178,698.00 to $280,500.86
Obligated Amount for this modification:
$101,748.00
Incremental Funded Amount changed from
$156,488.00 to $258,236.00 '

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $178,698.00 to $280,500.86

NEW ACCOUNTING CODE ADDED:
Account code:
16-TR2B-02D-303DD2-2505-02ZPCR00~-C001-1602HE1034-0
01

Beginning FiscalYear 16
Ending Fiscal Year

Fund (Appropriation) TR2B
Budget Organization 02D
Program (PRC) 303DD2

Budget (BOC) 2505

Job # (Site/Project) 02ZPCR0OO
Cost Organization CQ001
DCN-LineID 1602HE1034-001
Quantity: 0

Amount: $101,748.00

Percent: 36.27369

Subject To Funding: N

Payment Address:

Delivery Location Code: HPOD
Michael McGowan

US Environmental Protection Agency
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
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CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0034/007 3 3
NAME OF OFFEROR OR CONTRACTOR
SRA International, Inc.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(A) (B) (C) (D)

(E)

(F)

Payment:

Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code:
Washington DC 20460 USA

3803R

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (D143-02)
109 TW Alexander Drive
Durham NC 27711
FOB: Destination
Period of Performance: 08/13/2014 to 01/31/2017

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR 148 CFR}53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT D CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4, REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
008 01/31/2017
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (/f other than ltem 6} CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building '
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No,, street, county, State and 2IP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
® 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-14-020

0034

10B. DATED (SEE ITEM 13)
CODE (97779698 FACILITY CODE 08/13/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or {c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER  If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonty)
X FAR 52.217-8

E. IMPORTANT: Contractor is not. [x]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)

DUNS Number: 097779698

The purpose of this modification is to extend the period of performance to February 28,
2017 at no additional cost to the Government.

TOCOR: Michael McGowan Max Expire Date: 02/28/2017

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 31-JAN-17 to 28-FEB-17
Total Amount for this Modification: $0.00

New Total Amount for this Version: $0.00

New Total Amount for this Award: $280,500.86

Continued ...

Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
f‘,fzf;h ~ . ELLGTRONIC
S - sionatore | 01/31/2017
(Signature of person ized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE ~ OF
0 EP-W-14-020/0034/008 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JuNIT UNIT PRICE AMOUNT
(R) (B) (C) (D) (E) (F)
Maximum Potential Expiration Date changed to
02/28/2017
Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711
Period of Performance: 08/13/2014 to 02/28/2017
NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR) §3.110




1. CONTRACT ID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT |
1 3

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable}
009 02/28/2017 PR-R2-17-00083
6.1SSUED BY CODE |HPOD 7. ADMINISTERED BY (If other than Item 6) CODE I ’
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
% [10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0034
10B. DATED (SEE ITEM 13)
CODE 097779698 FACILITY CODE 08/13/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended. [Jis not extended.
Ofters must acknowledge receipt of this amendment prior to the hour and date specified in the sclicitation or as amended , by one of the following methods: (a) By completing
Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.
12. ACCOUNTING AND APPROPRIATION DATA (/f required) Net Increase: $68,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

8. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTALAGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF.

D. OTHER (Specify type of modification and authority)
X FAR 52.243-3

E. IMPORTANT: Contractor Ois not. [x]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698

The purpose of this modification is to approve the revised Work Plan and Cost Estimate that
was submitted by the Contractor on 2-24 and accepted by the COTR on 2-24. These changes
were made in response to the Government's revised Statement of Work.

This modification raises the ceiling by $96,180.11 which brings the total estimated cost
from $280,500.86 to $376,680.97

This modification provides incremental funding in the amount of $68,000 which brings the
total obligated amount from $258,236 to $326,236

Continued ...

Except as provided herein, afl terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.
15A. NAME AND TITLE CF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
<;,t:z/:?f'_ T ELECTROMNIC
S sionature | 02/28/2017
(Sig of person at ized to sign) {Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ONS EP-W-14-020/0034/009 2 3
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) ) | (E) (F)

Due to the changes in the statement of work the
period of performance has been extended to
January 31, 20118.

TOCOR: Michael McGowan Max Expire Date: 01/31/2018
LIST OF CHANGES:
Reason for Modification : Supplemental Agreement
for work within scope

Period Of Performance End Date changed from
28-FEB-17 to 31-JAN-18
Total Amount for this Modification: $96,180.11
New Total Amount for this Version: $376,680.97
New Total Amount for this Award: $376,680.97
Obligated Amount for this Modification:.$68,000.00
New Total Obligated Amount for this Award:
$326,236.00

Incremental Funded Amount changed: from
$258,236.00 to $326,236.00

Maximum Potential Expiration Date changed to
01/31/2018

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed
from $280,500.86 to $376,680.97
Obligated Amount for this modification: $68,000.00
Incremental Funded Amount changed from
$258,236.00 to $326,236.00

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $280,500.86 to $376,680.97

NEW ACCOUNTING CODE ADDED:
Account code:
17-TR2B-02D-303DD2-2505-C001-1702HE1050-001
Beginning FiscalYear 17
Ending Fiscal Year
Fund (Appropriation) TR2B
Budget Organization 02D
Program (PRC) 303DD2
Budget (BOC) 2505
Job # (Site/Project) 02ZPCROO
Cost Organization CO0O01
DCN-LineID 1702HE1050-001
Quantity: 0
Amount: $68,000.00
Percent: 18.05241
Subject To Funding: N
Payment Address:

RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center (AA216-01)
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR 148 CFR) 53.110



REFERENCE NO. OF DOCUMENT BEING CONTINUED

PAGE OF
CONTINUATION SHEET |- _y_14-020/0034/009 3 3
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(a) (B) ©) b (E) (F)

109 TW Alexander Drive
www2.epa.gov/financial/contracts
Durham NC 27711

Delivery Location Code: HPOD
Michael McGowan

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination

Period of Performance: 08/13/2014 to 01/31/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)

Sponsored by GSA
FAR (48 CFR)53.110



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACT ID CODE PAGE OF PAGES

1| 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (If applicable)
P00010 , 12/14/2011 PR-R2-18-00001
6. ISSUED 8Y CODE |HPOD 7. ADMINISTERED BY (If other than ltem 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
~Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) o) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
. % 10A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0034
10B. DATED (SEE ITEM 13)
CODE 097779698 FACILITY CODE 08/13/2014
11. THIS ITEM ONLY APPLIES 10 AMENDMENTS OF SOLICITATIONS
[ The above numbered solicitation is amended as set forth in ltem 14. The hour and date specified for receipt of Offers [Ois extended. [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a} By completing
items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER Ifby
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified. -

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $20,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

_CHECKONE I A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority}) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)
X FAR 52.232-22

E. IMPORTANT: Contractor [XJis not. [is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698 .
The purpose of this modification is to provide incremental funds in the amount of $20,000

which brings the total obligated amount from $326,236 to $346,236.

TOCOR: Michael McGowan Max Expire Date: 01/31/2018
LIST OF CHANGES:

Reason for Modification : Funding Only Action
Obligated Amount for this Modification: $20,000.00

New Total Obligated Amount for this Award: $346,236.00
Incremental Funded Amount changed: from

$326,236.00 to $346,236.00

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFERCR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
s . ELECTRONIC
- ( T e SIGNATURE 12/14/2017
(Signature of person ized to sign) (Signature of Contracting Officer)

NSN 7540-01-152-8070
Previous edition unusable

Prescribed by GSA
FAR (48 CFR) 53.243

STANDARD FORM 30 (REV. 10-83)




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
EP-W-14-020/0034/P00010 2 2
NAME OF OFFERCR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(n) (B) (C) |(D) (E) (F)

CHANGES FOR LINE ITEM NUMBER: 1
Obligated Amount for this modification: $20,000.00
Incremental Funded Amount changed from

$326,236.00 to $346,236.00

NEW ACCOUNTING CODE ADDED:
Account code: '
18-TR2B-02D-000DD2-2505~C001-1802HE1041-001
Beginning FiscalYear 18
Ending Fiscal Year

Fund (Appropriation) TR2B
Budget Organization 02D
Program (PRC) 000DD2

Budget (BOC) 2505

Job # (Site/Project) 02ZPCRO1
Cost Organization C001
DCN-LineID 1802HE1041-001
Quantity: 0

Amount: $20,000.00

Percent: 5.30953

Subject To Funding: N

Payment Address:

Delivery Location Code: HPOD
Michael McGowan

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination
Period of Performance: 08/13/2014 to 01/31/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110




1. CONTRACT ID CODE
AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT crioe PAGE °F| PAGES
1 2
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable}
011 01/31/2018
6. ISSUED BY CODE |HPOD _ 7. ADMINISTERED BY (If other than ltern 6) CODE |
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and 2IP Code) ) 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
x 10A. MODIFICATION OF CONTRACT/ORDER NO.

EP-W-14-020

0034

10B. DATED (SEE ITEM 13)
CODE 097779698 |FACILITYCODE 08/13/2014

11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[JThe above numbered solicitation is amended as set forth in Itemn 14. The hour and date specified for receipt of Offers Ois extended.  [Jis not extended.
Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (¢} By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECE!PT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (/f required)
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY CF:

D. OTHER (Specify type of modification and authonty)}
X FAR 52.249-14

E. IMPORTANT: Contractor is not. [x}is required to sign this document and retum 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698
The purpose of this modification is to extend the period of performance to March 31, 2018

at no additional cost to the Government.

TOCOR: Michael McGowan Max Expire Date: 03/31/2018

LIST OF CHANGES:

Reason for Modification : Other Administrative Action

Period Of Performance End Date changed from 31-JAN-18 to 31-MAR-18
Total Amount for this Modification: $0.00

New Total Amount for this Version: $0.00

New Total Amount for this Award: $376,680.97

Continued ...
Except as provided herein, all terms and conditions of the document referenced in Item 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

158. CONTRACTOR/OFFEROR 15C. DATE SIGNED 168. UNITED STATES OF AMERICA 16C. DATE SIGNED
: '-‘T . - ELECTROMIC

e stomature | 07 /31/2018

(Signature of Contracting Officer)

(Sigi of person ized to sign)

STANDARD FORM 30 (REV. 10-83)
Prescribed by GSA
FAR (48 CFR) 53.243

NSN 7540-01-152-8070
Previous edition unusable




CONTlNU T ON s REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
ATION SHEET| - y_14-020/0034/011 2 2
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(A) (B) (C) (D) (E) (F)

Maximum Potential Expiration Date changed to :
03/31/2018

Type of Bridge Vehicle* (See Help Text for more
info) changed to : N

Payment:
RTP Finance Center
US Environmental Protection Agency
RTP-Finance Center
Mail Drop D143-02
109 TW Alexander Drive
Durham NC 27711

Period of Performance: 08/13/2014 to 03/31/2018

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110




AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 1. CONTRACTID CODE PAGE OF PAGES

1| 3
2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROJECT NO. (/f applicable)
012 03/29/2018 PR-R2-18-00185
6. ISSUED BY CODE |HPOD 7. ADMINISTERED BY (/f other than item 6) CODE I
HPOD
US Environmental Protection Agency
Headquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
8. NAME AND ADDRESS OF CONTRACTOR (No., street, county, State and ZIP Code) 0 9A. AMENDMENT OF SOLICITATION NO.
SRA INTERNATIONAL, INC.
Attn: FLORIDA HENDRICKS 9B. DATED (SEE ITEM 11)
4300 FAIR LAKES COURT
FAIRFAX VA 220334232
% [19A. MODIFICATION OF CONTRACT/ORDER NO.
EP-W-14-020
0034
10B. DATED (SEE ITEM 13)
CODE (97779698 |FACILITYCODE 08/13/2014
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
[J-The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [Ois extended. [Jis not extended.
Offers must acknow!edge receipt of this amendment prior to the hour and date specified in the solicitation or as amended , by one of the following methods: (a) By completing
ltems 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted ; or (c) By

separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT
THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by
virtue of this amendment you desire to change an offer already submitted , such change may be made by telegram or letter, provided each telegram or letter makes
reference to the soficitation and this amendment, and is received prior to the opening hour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (If required) Net Increase: $65,000.00
See Schedule

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

_CHECKONE | A THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT
ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office,
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b).

C. TH!S SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authonity)
X FAR 52.243-3

E. IMPORTANT: Contractor Ois not. [x]is required to sign this document and return 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)
DUNS Number: 097779698

The purpose of this modification is to approve the revised Work Plan and Cost Estimate that
was submitted by the Contractor on 3-1 and accepted by the Task Order COTR 3-26. These
changes were made in accordance to the Government's revised SOW.

This modification increases the ceiling by $152,602.62 which brings the total estimated
cost from $376,680.97 to $529,283.59.

This modification provides incremental funding in the amount of $65,000 which brings the
total obligated amount from $346,236 to $411,236.

Continued ...

Except as provided herein, all terms and conditions of the document referenced in ltem 9 A or 10A, as heretofore changed, remains unchanged and in full force and effect.

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

Patrice L. Cunningham

15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED 16B. UNITED STATES OF AMERICA 16C. DATE SIGNED
- 7 -~ ELECTRONIC
~ sionatuRe | 03/29/2018
(Signature of person authonized to sign) (Signature of Contracting Officer)
NSN 7540-01-152-8070 STANDARD FORM 30 (REV. 10-83)
Previous edition unusable Prescribed by GSA

FAR (48 CFR) 53.243




CONTINUATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE  OF
EP-W-14-020/0034/012 2 3
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEMNO. SUPPLIES/SERVICES QUANTITY[UNIT UNIT PRICE AMOUNT
(a) (B) (€) | (E) (F)

This modification extends the period of
performance to June 15, 2019.

Lastly, this modification names Thomas Mongelli
as the Task Order COTR.
TOCOR: Thomas Mongelli Max Expire Date: 06/15/2019
LIST OF CHANGES:
Reason for Modification : Supplemental Agreement
for work within scope
Period Of Performance End Date changed from
31-MAR-18 to 15-JUN-19
Total Amount for this Modification: $152,602.62
New Total Amount for this Version: $529,283.59
New Total Amount for this Award: $529,283.59
Obligated Amount for this Modification: $65,000.00
New Total Obligated Amount for this Award:
$411,236.00
Incremental Funded Amount changed: from
$346,236.00 to $411,236.00
Contracting Officer Representative changed
from Michael McGowan

to Thomas Mongelli

TOCOR (Task Order Contracting Officer's
Representative) changed to : Thomas Mongelli
Maximum Potential Expiration Date changed to
06/15/2019

CHANGES FOR LINE ITEM NUMBER: 1
Total Amount changed

from $376,680.97 to $529,283.59
Obligated Amount for this modification: $65,000.00
Incremental Funded Amount changed from

$346,236.00 to $411,236.00

CHANGES FOR DELIVERY LOCATION: HPOD
Amount changed from $376,680.97 to $529,283.59

NEW ACCOUNTING CODE ADDED:
Account code:
18-TR2B-02D-~000DD2-2505-C001-1802HE1083-001
Beginning FiscalYear 18
Ending Fiscal Year

Fund (Appropriation) TR2B
Budget Organization 02D
Program (PRC) 000DD2

Budget (BOC) 2505

Job # (Site/Project) 02ZPCRO1
Cost Organization CO001
DCN-LineID 1802HE1083-001
Continued

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR}53.110




CONTIN ATION SHEET REFERENCE NO. OF DOCUMENT BEING CONTINUED PAGE OF
UATIO EP-W-14-020/0034/012 3 3
NAME OF OFFEROR OR CONTRACTOR
SRA INTERNATIONAL, INC.
ITEM NO. SUPPLIES/SERVICES QUANTITY JUNIT UNIT PRICE AMOUNT
(3) (B) ) | (E) (F)

Quantity: 0

Amount: $65,000.00
Percent: 12.28075
Subject To Funding: N
Payment Address:

Delivery Location Code: HPOD
Michael McGowan

US Environmental Protection Agency
Ariel Rios Building

1200 Pennsylvania Avenue, N. W.
Mail Code: 3803R

Washington DC 20460 USA

FOB: Destination

Period of Performance: 08/13/2014 to 06/15/2019

NSN 7540-01-152-8067

OPTIONAL FORM 336 (4-86)
Sponsored by GSA
FAR (48 CFR)53.110




